
DE-AC96-03PO92207 

Modification 110 
 

SEC B  B - 3 

B.3 OBLIGATION OF FUNDS 

 The amount of funds obligated under this contract, in accordance with the Contract Clause entitled 

―Obligation of Funds,‖ is $934,251,564.88. 

 

B.4 AVAILABILITY OF APPROPRIATED FUNDS 

 The duties and obligation of the Government hereunder calling for the expenditure of appropriated 

funds shall be subject to the availability of funds appropriated by the Congress, which the 

Department of Energy may legally spend for such purposes. 

 

B.5 CONTRACT VALUE 
 The contract value consisting of the estimated costs and negotiated fee by fiscal year  

(base plus option) is set forth below: 
 

Fiscal Year Estimated Costs Performance 

Fee 

Multi-Year Cost 

Reduction Fee 

FY TOTAL 

Transition Period 

2/1/03 – 3/31/03 

$0 $0 $0 
1
$0 

FY 2003 (6 mos.) $88,436,173 $2,742,307 $1,000,000 
*
$92,178,480 

FY 2004 $107,658,267 $4,827,176 $2,000,000 *$114,485,443 

FY 2005 $97,439,730 $4,965,611 $2,000,000 
*
$104,405,341 

FY 2006 $104,606,596 $5,617,807 $2,000,000 
*
$112,224,403 

FY 2007  $98,791,493 $5,256,250 $2,000,000 
*
$106,047,743 

FY 2008  $96,573,841 $6,551,105 $3,025,622 
2
$100,000 

*
$106,150,568 

FY 2009 $122,775,515 $7,143,291 
2
$200,000 

**
$130,118,806 

FY 2010 $126,870,819 $7,732,035 
2
$200,000 $134,802,854 

FY 2011 $126,979,856 $7,886,000 
2
$200,000 $135,065,856 

FY 2012 $119,745,000 TBD TBD TBD 

FY 2013 (6 mos.) $61,129,500 TBD TBD TBD 

Total Contract Value $1,151,006,790 $52,721,582 $12,725,622 $1,216,453,994 

B.6 ALLOWABILITY OF SUBCONTRACTOR FEE 

 All fees to be paid to members of a Contractor team, including affiliates, identified in the offer 

must be included in the available fee payable under Clause B.2.  The term affiliate is defined as, 

associated business concerns or individuals if, directly or indirectly (1) either one controls or can 

control the other; or (2) a third party controls or can control both.  A ―Contractor Team 

Arrangement‖, as used in the FAR, means an arrangement in which (1) Two or more companies 

form a partnership or joint venture to act as a potential prime contractor; or (2) A potential prime 

contractor agrees with one or more other companies to have them act as its subcontractors under a 

specified Government contract or acquisition program.  For the purpose of this clause, this 

definition does not apply to the subcontractors whose contracts have been assumed, so long as the 

terms and conditions of those subcontracts are not altered as a result of interactions with the 

Offeror prior to award of this contract. 

                                              
1
The Transition Period costs of $3,518 are included in the FY03 costs of $88,436,173.  

2
 The actual fee earned for multi-year cost reductions for the option period (2

nd
 half of FY08 thru 1

st
 half of FY13) will not be 

determined until the end of the option period.  
*
Fiscal Year Total reflects actual costs, actual performance fee and multi-year cost reduction fee earned for the base contract 

period.  

**Fiscal Year Total reflects actual costs, actual performance fee earned and available multi-year cost reduction fee.  (See Note 2 

above regarding fee determination for multi-year cost reduction fee.) 
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H.23 MANAGERIAL PERSONNEL 

 

As used throughout the contract, the term ―managerial personnel‖ is defined as 

the DynMcDermott Project Manager, Assistant Project Manager, the Directors 

(including General Counsel), and those managers that are direct reports to the 

Directors.  The list of managerial personnel is delineated at Section J, Appendix 

K.  This provision, along with Section J, Appendix K, is intended to define the 

term ―managerial personnel‖ for purposes of this contract. 

 

 

H.24 PERFORMANCE GUARANTEE 

 
The Contractor is required by other provisions of this Contract to organize a 

dedicated corporate entity to carry out the work under the Contract.  The 

Contractor’s parent organization(s) or all member organizations if the 

Contractor is a joint venture, limited liability company, or other similar entity, 

shall guarantee performance as evidenced by the Performance Guarantee 

Agreement incorporated in the Contract in Section J, Appendix I.  If the 

Contractor is a joint venture, limited liability company, or other similar entity 

where more than one organization is involved, the parent or all member 

organizations shall assume joint and several liabilities for the performance of the 

Contractor.  In the event any of the signatories to the Performance Guarantee 

Agreement enters into proceedings related to bankruptcy, whether voluntary or 

involuntary, the Contractor agrees to furnish written notification of the 

bankruptcy to the Contracting Officer. 

 
H.25 PROVISIONAL PAYMENT OF PERFORMANCE FEE  

 

(a) If there is no base fee, or the monthly increment of base fee payable to the 

Contractor falls below $250,000, monthly provisional payments of 

performance fee, in an amount equal to $250,000 less any monthly base 

fee installment, shall be made to the Contractor.  Each provisional 

payment shall require the prior approval of the Contracting Officer. 

 

(b) In the event that overpayment results from the payment of performance 

fee on a provisional basis, the Contractor shall reimburse the Government 

upon demand, payable with interest in accordance with the contract clause 

I. 57 entitled ―Interest‖.
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SECTION I 

CONTRACT CLAUSES 

 

Application of FAR and DEAR Clauses is incorporated by reference as explained in FAR 52.252-2.  Subsequent 

changes to FAR and DEAR are not applicable to this contract unless incorporated by Contract Modification.  

Additional information required by certain clauses is provided below. 

Clause 

No. 

FAR/DEAR 

Reference Title 
Fill-In Information (See FAR 

52.104(d) 

I.1 FAR 52.202-1 

DEAR 952.202-1 

DEFINITIONS (JUL 2004) (AS MODIFIED 

BY DEAR DEFINITIONS  (APR 2002) 

None 

I.2 FAR 52.203-3 GRATUITIES (APR 1984) None 

I.3 FAR 52.203-5 COVENANT AGAINST CONTINGENT 

FEES (APR 1984) 

None 

I.4 FAR 52.203-6 RESTRICTIONS ON SUBCONTRACTOR 

SALES TO THE GOVERNMENT (SEPT 

2006) 

None 

I.5 FAR 52.203-7 ANTI-KICKBACK PROCEDURES (JULY 

1995) 

None 

I.6 FAR 52.203-8 CANCELLATION, RECISSION, AND 

RECOVERY OF FUNDS FOR ILLEGAL OR 

IMPROPER ACTIVITY (JAN 1997) 

None 

I.7 FAR 52.203-10 PRICE OR FEE ADJUSTMENT FOR 

ILLEGAL OR IMPROPER ACTIVITIY (JAN 

1997) 

None 

I.8 FAR 52.203-12 LIMITATION ON PAYMENTS TO 

INFLUENCE CERTAIN FEDERAL 

TRANSACTIONS (SEPT 2007) 

None 

I.9 FAR 52.204-1 APPROVAL OF CONTRACT (DEC 1989) DOE Procurement Executive or 

Designee 

I.10 FAR 52.204-4 PRINTED OR COPIED DOUBLE-SIDED 

ON RECYCLED PAPER (AUG 2000) 

None 

I.11 FAR 52.209-6 PROTECTING THE GOVERNMENT’S 

INTEREST WHEN SUBCONTRACTING 

WITH CONTRACTORS DEBARRED, 

SUSPENDED, OR PROPOSED FOR 

DEBARMENT (SEPT 2006) 

None 

I.12 FAR 52.211-5 MATERIAL REQUIREMENTS 

(AUG 2000) 

None 

I.13 FAR 52.215-8 ORDER OF PRECEDENCE – UNIFORM 

CONTRACT FORMAT (OCT 1997) 

None 

I.14 FAR 52.219-8 UTILIZATION OF SMALL BUSINESS 

CONCERNS (MAY 2004) 

None 

I.15 FAR 52.219-9 SMALL BUSINESS SUBCONTRACTING 

PLAN (JUL  2010) 

None 

I.16 FAR 52.219-16 LIQUIDATED DAMAGES-

SUBCONTRACTING PLAN (JAN 1999) 

None 
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I.17 FAR 52.219-25 SMALL DISADVANTAGED BUSINESS 

PARTICIPATION PROGRAM – 

DISADVANTAGED STATUS AND 

REPORTING (APR 2008) 

None 

I.18 FAR 52.222-1 NOTICE TO THE GOVERNMENT OF 

LABOR DISPUTES (FEB 1997) 

None 

I.19 FAR 52.222-2 PAYMENT OF OVERTIME PREMIUM  

(JULY 1990) 

OT Premium established 

annually by modification 

I.20 FAR 52.222-3 CONVICT LABOR  (JUNE 2003) None 

I.21 FAR 52.222-4 CONTRACT WORK HOURS AND SAFETY 

STANDARDS ACT-OVERTIME 

COMPENSATION (JULY 2005) 

None 

I.22 FAR 52.222-6 DAVIS-BACON ACT (JULY 2005) None 

I.23 FAR 52.222-7 WITHHOLDING OF FUNDS (FEB 1988) None 

I.24 FAR 52.222-8 PAYROLLS AND BASIC RECORDS 

(JUNE 2010) 

None 

I.25 FAR 52.222-9 APPRENTICES AND TRAINEES (JULY 

2005) 

None 

I.26 FAR 52.222-10 COMPLIANCE WITH COPELAND ACT 

REQUIREMENTS (FEB 1988) 

None 

I.27 FAR 52.222-11 SUBCONTRACTS (LABOR STANDARDS) 

(JULY 2005) 

None 

I.28 FAR 52.222-12 CONTRACT TERMINATION-

DEBARMENT (FEB 1988) 

None 

I.29 FAR 52.222-13 COMPLIANCE WITH DAVIS-BACON 

AND RELATED ACT REGULATIONS 

(FEB 1988) 

None 

I.30 FAR 52.222-14 DISPUTES CONCERNING LABOR 

STANDARDS (FEB 1988) 

None 

I.31 FAR 52.222-15 CERTIFICATION OF ELIGIBILITY (FEB 

1988) 

None 

I.32 FAR 52.222-16 APPROVAL OF WAGE RATES (FEB 1988) None 

I.33 FAR 52.222-20 WALSH-HEALEY PUBLIC CONTRACTS 

ACT (DEC 1996) 

None 

I.34 FAR 52.222-21 PROHIBITION OF SEGREGATED 

FACILITIES (FEB 1999) 

None 

I.35 FAR 52.222-26 EQUAL OPPORTUNITY (MAR 2007) None 

I.36 FAR 52.222-35 EQUAL OPPORTUNITY FOR SPECIAL 

DISABLED VETERANS, VETERANS OF 

THE VIETNAM ERA, AND OTHER 

ELIGIBLE VETERANS (SEPT 2006) 

None 

I.37 FAR 52.222-36 AFFIRMATIVE ACTION FOR WORKERS 

WITH DISABILITIES (JUNE 1998) 

None 
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I.38 FAR 52.222-37 EMPLOYMENT REPORTS ON SPECIAL 

DISABLED VETERANS, VETERANS OF THE 

VIETNAM ERA, AND OTHER ELIGIBLE 

VETERANS (SEPT 2006) 

None 

I.39 FAR 52.222-38 COMPLIANCE WITH VETERANS’ 

EMPLOYMENT REPORTING REQUIREMENTS 

(DEC 2001) 

None 

I.40 FAR 52.222-41 SERVICE CONTRACT ACT OF 1965, AS 

AMENDED (NOV 2007) 

None 

I.41 FAR 52.225-9 BUY AMERICAN ACT – CONSTRUCTION 

MATERIALS (FEB 2009) 

Paragraph (b) (2): None 

I.42 FAR 52.223-3 HAZARDOUS MATERIAL IDENTIFICATION 

AND MATERIAL SAFETY DATA (JAN 1997)   

ALTERNATE I (JUL 1995) 

As Required 

I.43 FAR 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-

KNOW INFORMATION ((AUG 2003) 

None 

I.44 DEAR 970.5223-4 WORKPLACE SUBSTANCE ABUSE 

PROGRAMS AT DOE SITES (DEC 2000) 

None 

I.45 FAR 52.223-10 WASTE REDUCTION PROGRAM (AUG 2000) None 

I.46 FAR 52.223-11 OZONE-DEPLETING SUBSTANCES  (MAY 

2001) 

None 

I.47 FAR 52.223-12  REFRIGERATOR EQUIPMENT AND AIR 

CONDITIONERS (MAY 1995) 

None 

I.48 FAR 52.223-14 TOXIC CHEMICAL RELEASE REPORTING 

(AUG 2003) 

None 

I.49 FAR 52.224-1 PRIVACY ACT NOTIFICATION 

(APR 1984) 

None 

I.50 FAR 52.224-2 PRIVACY ACT (APR 1984) None 

I.51 FAR 52.225-1 BUY AMERICAN ACT - SUPPLIES  

(FEB 2009) 

None 

I.52 FAR 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN 

PURCHASES (JUNE 2008) 

None 

I.53 FAR 52.226-1 UTILIZATION OF INDIAN ORGANIZATIONS 

AND INDIAN-OWNED ECONOMIC 

ENTERPRISES (JUNE 2000) 

None 

I.54 FAR 52.227-23 RIGHTS TO PROPOSAL DATA (TECHNICAL) 

(JUNE 1987) 

(All of Volumes II and III), 

(August 9, 2002) 

I.55 FAR 52.230-2 COST ACCOUNTING STANDARDS (OCT 2008) None 

I.56 FAR 52.230-6 ADMINISTRATION OF COST ACCOUNTING 

STANDARDS (JUNE 2010) 

None 

I.57 FAR 52.232-17 INTEREST (OCT 2008) None 

I.58 FAR 52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986) None 

I.59 FAR 52.233-1 DISPUTES (JUL 2002) ALTERNATE I (DEC 

1991) 

None 
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I.60 FAR 52.233-3 PROTEST AFTER AWARD (AUG 1996) 

ALTERNATE I (JUN 1985) 

None 

I.61 FAR 52.237-3 CONTINUITY OF SERVICES (JAN 1991) None 

I.62 FAR 52.242-1 NOTICE OF INTENT TO DISALLOW COSTS 

(APR 1984) 

None 

I.63 FAR 52.242-13 BANKRUPTCY (JUL 1995) None 

I.64 FAR 52.244-5 COMPETITION IN SUBCONTRACTING (DEC 

1996) 

None 

I.65 FAR 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS 

(JUNE 2010) 

None 

I.66 FAR 52.247-63 PREFERENCE FOR U.S.-FLAG AIR CARRIERS 

(JUNE 2003) 

None 

I.67 FAR 52.247-64 PREFERENCE FOR PRIVATELY OWNED U.S.-

FLAG COMMERCIAL VESSELS (FEB 2006) 

None 

I.68 FAR 52.249-6 TERMINATION (COST REIMBURSEMENT) 

(MAY 2004) (MODIFIED) 

Clause Attached (full text) 

I.69 FAR 52.249-14 EXCUSABLE DELAYS (APR 1984) None 

I.70 FAR 52.251-1 GOVERNMENT SUPPLY SOURCES 

(AUG 2010) 

None 

I.71 FAR 52.251-2 INTERAGENCY FLEET MANAGEMENT 

SYSTEM VEHICLES AND RELATED 

SERVICES (JAN 1991) 

Correct last citation to read ―41 

CFR 101-38.‖ 

I.72 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE 

(FEB 1998) 

Clause Attached (full text) 

I.73 FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES 

(APR 1984) 

Clause Attached (Full Text) 

I.74 FAR 52.253-1 COMPUTER GENERATED FORMS (JAN 1991) None 

I.75 DEAR 952.203-70 WHISTLEBLOWER PROTECTION FOR 

CONTRACTOR EMPLOYEES (DEC 2000) 

None 

I.76 DEAR 952.204-2 SECURITY (AUG 2009) None 

I.77 DEAR 952.204-70 CLASSIFICATION/DECLASSIFICATON 

(SEP 1997) 

None 

I.78 DEAR 952.247-70 FOREIGN TRAVEL (JUNE 2010) None 

I.79 DEAR 952.204-75 PUBLIC AFFAIRS (DEC 2000) None 

I.80 DEAR 952.209-72 ORGANIZATIONAL CONFLICTS OF 

INTEREST (AUG 2009) ALERNATE I 

Paragraph (b)(1)(i) three (3) years.  

The words ―advisory and 

assistance services‖ used 

throughout this clause shall be 

changed to ―management and 

professional support services‖ 

I.81 DEAR 952.215-70 KEY PERSONNEL (DEC 2000) Section J – Appendix G 

I.82 DEAR 952.217-70 ACQUISITION OF REAL PROPERTY (APR 

1984) 

None 

I.83 RESERVED   

I.84 DEAR 952.226-74 DISPLACED EMPLOYEE HIRING 

PREFERENCE (JUNE 1997) 

None 
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I.85 DEAR 952.251-70 CONTRACTOR EMPLOYEE TRAVEL 

DISCOUNTS (AUG 2009) 

None 

I.86 DEAR 970.5203-1 MANAGEMENT CONTROLS (JUNE 2007) None 

I.87 DEAR 970.5203-2 PERFORMANCE IMPROVEMENT AND 

COLLABORATION (MAY 2006) 

None 

I.88 DEAR 970.5203-3 CONTRACTOR’S ORGANIZATION (DEC 2000) 

(DEVIATION) [USE DEAR 970.5204-12 

CONTRACTOR’S ORGANIZATION (APR 1984)] 

Clause Attached (Full Text) 

I.89 DEAR 970.5204-1 COUNTERINTELLIGENCE (DEC 2000) None 

I.90 DEAR 970.5204-2 LAWS, REGULATIONS, AND DOE/SPRPMO 

DIRECTIVES (DEC 2000)  

None 

I.91 DEAR 970.5204-3 ACCESS TO AND OWNERSHIP OF RECORDS 

(JULY 2005) 

Contractor-owned records: (b): 

Paragraphs (1) through (4)  

(Paragraph (5) is not applicable 

to this solicitation/contract) 

I.92 DEAR 970.5208-1 PRINTING (DEC 2000) None 

I.93 DEAR 970.5215-1 TOTAL AVAILABLE FEE: BASE FEE 

AMOUNT AND PERFORMANCE FEE 

AMOUNT (DEC 2000), ALTERNATE I (DEC 

2000) AND ALTERNATE III (DEC 2000) 

Alternate III, paragraph (f): 

10 calendar days 

I.94 RESERVED   

I.95 DEAR 970.5215-3 CONDITIONAL PAYMENT OF FEE, PROFIT, 

AND OTHER INCENTIVES – FACILITY 

MANAGEMENT CONTRACTS (AUG 2009), 

ALTERNATE II (AUG 2009) 

Clause Attached (Full Text) 

I.96 RESERVED   

I.97 DEAR 970.5222-1 COLLECTIVE BARGAINING AGREEMENTS-

MANAGEMENT AND OPERATING 

CONTRACTS (DEC 2000) 

None 

I.98 DEAR 970.5222-2 OVERTIME MANAGEMENT (DEC 2000) None 

I.99 DEAR 970.5223-1 INTEGRATION OF ENVIRONMENT, SAFETY 

AND HEALTH INTO WORK PLANNING AND 

EXECUTION (DEC 2000) 

None 

I.100 DEAR 970.5223-2 AFFIRMATIVE PROCUREMENT PROGRAM 

(MAR 2003) 

None  

I.101 DEAR 970.5226-1 DIVERSITY PLAN (DEC 2000) None 

I.102 DEAR 970.5226-3 COMMUNITY COMMITMENT (DEC 2000) None 

I.103 DEAR 970.5227-1 RIGHTS IN DATA—FACILITIES (DEC 2000) None 

I.104 DEAR 970.5227-4 AUTHORIZATION AND CONSENT (AUG 2002) None 

I.105 DEAR 970.5227-5 NOTICE AND ASSISTANCE REGARDING 

PATENT AND COPYRIGHT INFRINGEMENT 

(AUG 2002) 

None 

I.106 DEAR 970.5227-6 PATENT INDEMNITY SUBCONTRACTORS 

(DEC 2000) 

None 

I.107 DEAR 970.5227-8 REFUND OF ROYALTIES  (AUG 2002) None 
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I.108 DEAR 970.5227-11 PATENT RIGHTS - MANAGEMENT AND 

OPERATING CONTRACTS, FOR PROFIT 

CONTRACTOR, NON-TECHNOLOGY 

TRANSFER (DEC 2000) 

None 

I.109 DEAR 970.5228-1 INSURANCE-LITIGATION AND CLAIMS 

(AUG 2009) 

None 

I.110 DEAR 970.5229-1 STATE AND LOCAL TAXES (DEC 2000) None 

I.111 DEAR 970.5231-4 PREEXISTING CONDITIONS (DEC 2000) 

ALTERNATE I (DEC 2000)  

Insert in paragraph (a) ―April 1, 

2003‖ ―Strategic Petroleum 

Reserve‖ ―DE-AC96-

93PO18000‖ 

I.112 DEAR 970.5232-1 REDUCTION OR SUSPENSION OF ADVANCE, 

PARTIAL, OR PROGRESS PAYMENTS (DEC 

2000) 

None 

I.113 DEAR 970.5232-2 PAYMENTS AND ADVANCES (DEC 2000) 

ALTERNATE II (DEC 2000), ALTERNATE III 

(DEC 2000) 

Insert in Paragraph (c) 

―Appendix C‖ 

I.114 DEAR 970.5232-3 ACCOUNTS, RECORDS, AND INSPECTION 

(AUG 2009) AS AMENDED BY ACQUISITION 

LETTER 2009-09 (JUNE 2009) 

Clause Attached in Full Text 

I.115 DEAR 970.5232-4 OBLIGATION OF FUNDS (DEC 2000) Insert in Paragraph (a) ―Set 

forth in Section B.‖  Insert in 

Paragraph (c) ―90‖, ―90‖. 

I.116 DEAR 970.5232-5 LIABILITY WITH RESPECT TO COST 

ACCOUNTING STANDARDS (DEC 2000) 

None 

I.117 DEAR 970.5232-6 WORK FOR OTHERS FUNDING 

AUTHORIZATIONS (DEC 2000) 

None 

I.118 DEAR 970.5232-7 FINANCIAL MANAGEMENT SYSTEM 

(DEC 2000) 

None 

I.119 DEAR 970.5232-8 INTEGRATED ACCOUNTING (DEC 2000) None 

I.120 DEAR 970.5236-1 GOVERNMENT FACILITY SUBCONTRACT 

APPROVAL (DEC 2000) 

None 

I.121 RESERVED   

I.122 DEAR 970.5242-1 PENALTIES FOR UNALLOWABLE COSTS 

(AUG 2009) 

None 

I.123 DEAR 970.5243-1 CHANGES (DEC 2000) None 

I.124 DEAR 970.5244-1 CONTRACTOR PURCHASING SYSTEM 

(AUG 2009) 

None 

I.125 DEAR 970.5245-1 PROPERTY (DEC 2000) None 

I.126 DEAR 970.5223-5 DOE MOTOR VEHICLE FLEET FUEL 

EFFICIENCY (OCT 2003) 

None 

I.127 RESERVED   

I.128 FAR 52.233-4 APPLICABLE LAW FOR BREACH OF 

CONTRACT CLAIM (OCT 2004) 

None 
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I.129 FAR 52.204-9 PERSONAL IDENTITY VERIFICATION OF 

CONTRACTOR PERSONNEL (SEPT 2007) 

None 

I.130 FAR 52.222-50 COMBATING TRAFFICKING IN PERSONS 

(FEB 2009) 

None 

I.131 FAR 52.223-15 ENERGY EFFICIENCY IN ENERGY 

CONSUMING PRODUCTS (DEC 2007) 

None 

I.132 FAR 52.239-1 PRIVACY OR SECURITY SAFEGUARDS (AUG 

1996) 

None 

I.133 FAR 52.204-10 REPORTING SYBCONTRACT AWARDS (SEPT 

2007) 

None 

I.134 FAR 52.223-2 AFFIRMATIVE PROCUREMENT OF 

BIOBASED PRODUCTS UNDER SERVICE AND 

CONSTRUCTION CONTRACTS (DEC 2007) 

None 

I.135 FAR 52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS 

AND CONDUCT (DEC 2008) 

None 

I.136 FAR 52.203-14 DISPLAY OF HOTLINE POSTERS (DEC 2007) Insert in Paragraph (b) (3) 

Posters – DOE Hotline Poster.   

Obtain from 

http://ig.energy.gov/hotline.htm 

 

I.137 FAR 52.223-16 IEEE STANDARD FOR THE 

ENVIRONMENTAL ASSESSMENT OF 

PERSONAL COMPUTER PRODUCTS 

(DEC 2007) 

None 

DOE-

I-1002 

 MODIFICATION BY DOE ACQUISITION 

LETTER 2008-05 TO FAR 52.223-5 

Clause Attached (Full Text) 

DOE-

I-1003 

 MODIFICATION BY DOE ACQUISITION 

LETTER 2008-05 TO FAR 52.223-10  

Clause Attached (Full Text) 

DOE-

I-1004 

 MODIFICATION BY DOE ACQUISITION 

LETTER 2008-05 TO DEAR 970.5223-2 

Clause Attached (Full Text) 

DOE-

I-1005 

 MODIFICATION BY DOE ACQUISITION 

LETTER 2008-05 TO DEAR 970.5223-5 

Clause Attached (Full Text) 

I.138 FAR 52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION 

(JAN 2009) 

None 

 

  

http://ig.energy.gov/hotline.htm
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Clause I.68 FAR 52.249-6 - TERMINATION (COST REIMBURSEMENT) (MAY 2004) (MODIFIED) 

 

(a) The Government may terminate performance of work under this contract in whole or, from time 

to time, in part, if-  

(1) The Contracting Officer determines that a termination is in the Government's interest; or  

(2) The Contractor defaults in performing this contract and fails to cure the default within 10 

days (unless extended by the Contracting Officer) after receiving a notice specifying the 

default. "Default" includes failure to make progress in the work so as to endanger performance.  

 

(b) The Contracting Officer shall terminate by delivering to the Contractor a Notice of Termination 

specifying whether termination is for default of the Contractor or for convenience of the Government, 

the extent of termination, and the effective date. If, after termination for default, it is determined that 

the Contractor was not in default or that the Contractor's failure to perform or to make progress in 

performance is due to causes beyond the control and without the fault or negligence of the Contractor 

as set forth in the Excusable Delays clause, the rights and obligations of the parties will be the same 

as if the termination was for the convenience of the Government.  

 
 (c)  After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the 

Contractor shall immediately proceed with the following obligations, regardless of any delay in 
determining or adjusting any amounts due under this clause:  

(1) Stop work as specified in the notice.  

(2) Place no further subcontracts or orders (referred to as subcontracts in this clause), except as 

necessary to complete the continued portion of the contract.  

(3) Terminate all subcontracts to the extent they relate to the work terminated.  

(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of 

the Contractor under the subcontracts terminated, in which case the Government shall have the 

right to settle or to pay any termination settlement proposal arising out of those terminations.  

(5) With approval or ratification to the extent required by the Contracting Officer, settle all 

outstanding liabilities and termination settlement proposals arising from the termination of 

subcontracts, the cost of which would be reimbursable in whole or in part, under this contract; 

approval or ratification will be final for purposes of this clause. 

(6) Transfer title (if not already transferred) and, as directed by the Contracting Officer, deliver to 

the Government-  

(i) The fabricated or unfabricated parts, work in process, completed work, supplies, and 

other material produced or acquired for the work terminated;  

(ii) The completed or partially completed plans, drawings, information, and other property 

that, if the contract had been completed, would be required to be furnished to the 

Government; and  

(iii) The jigs, dies, fixtures, and other special tools and tooling acquired or manufactured for 

this contract, the cost of which the Contractor has been or will be reimbursed under this 

contract.  

(7) Complete performance of the work not terminated.  

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the 

protection and preservation of the property related to this contract that is in the possession of 

the Contractor and in which the Government has or may acquire an interest.  

(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of 

the types referred to in paragraph (c)(6) of this clause; provided, however, that the Contractor 

(i) is not required to extend credit to any purchaser and (ii) may acquire the property under the 

conditions prescribed by, and at prices approved by, the Contracting Officer. The proceeds of 

any transfer or disposition will be applied to reduce any payments 
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to be made by the Government under this contract, credited to the price or cost of the work, or 

paid in any other manner directed by the Contracting Officer.  

 
(d) The Contractor shall submit complete termination inventory schedules no later than 120 days from the 

effective date of termination, unless extended in writing by the Contracting Officer upon written request 
of the Contractor within this 120-day period.  

(e) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal Acquisition 
Regulation, the Contractor may submit to the Contracting Officer a list, certified as to quantity and 
quality, of termination inventory not previously disposed of, excluding items authorized for disposition 
by the Contracting Officer. The Contractor may request the Government to remove those items or enter 
into an agreement for their storage. Within 15 days, the Government will accept the items and remove 
them or enter into a storage agreement. The Contracting Officer may verify the list upon removal of the 
items, or if stored, within 45 days from submission of the list, and shall correct the list, as necessary, 
before final settlement.  

(f) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting 
Officer in the form and with the certification prescribed by the Contracting Officer. The Contractor shall 
submit the proposal promptly, but no later than 1 year from the effective date of termination, unless 
extended in writing by the Contracting Officer upon written request of the Contractor within this 1-year 
period. However, if the Contracting Officer determines that the facts justify it, a termination settlement 
proposal may be received and acted on after 1 year or any extension. If the Contractor fails to submit the 
proposal within the time allowed, the Contracting Officer may determine, on the basis of information 
available, the amount, if any, due the Contractor because of the termination and shall pay the amount 
determined.  

(g) Subject to paragraph (f) of this clause, the Contractor and the Contracting Officer may agree on the 
whole or any part of the amount to be paid (including an allowance for fee) because of the termination. 
The contract shall be amended, and the Contractor paid the agreed amount.  

(h) If the Contractor and the Contracting Officer fail to agree in whole or in part on the amount of costs 

and/or fee to be paid because of the termination of work, the Contracting Officer shall determine, on the 

basis of information available, the amount, if any, due the Contractor, and shall pay that amount, which 

shall include the following:  

 

(1) All costs reimbursable under this contract, not previously paid, for the performance of this contract 

before the effective date of the termination, and those costs that may continue for a reasonable time 

with the approval of or as directed by the Contracting Officer; however, the Contractor shall 

discontinue those costs as rapidly as practicable. 

  

(2) The cost of settling and paying termination settlement proposals under terminated subcontracts that 

are properly chargeable to the terminated portion of the contract if not included in paragraph (h)(1) 

of this clause.  

 

(3) The reasonable costs of settlement of the work terminated, including-  

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of 

termination settlement proposals and supporting data;  

(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); 

and  

(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, 

protection, or disposition of the termination inventory. If the termination is for default, no 

amounts for the preparation of the Contractor's termination settlement proposal may be 

included.  
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(4) A portion of the fee payable under the contract, determined as follows:  

(i) If the contract is terminated for the convenience of the Government, the settlement shall 

include a percentage of the fee equal to the percentage of completion of work contemplated 

under the contract, but excluding subcontract effort included in subcontractors' termination 

proposals, less previous payments for fee.  

(ii) If the contract is terminated for default, the total fee payable shall be such proportionate part of 

the fee as the total number of articles (or amount of services) delivered to and accepted by the 

Government is to the total number of articles (or amount of services) of a like kind required by 

the contract.  

 

(5) If the settlement includes only fee, it will be determined under paragraph (h)(4) of this clause.  

 
(i) The cost principles and procedures in Part 31 of the Federal Acquisition Regulation as supplemented in 

subpart 970.31 of the Department of Energy Regulation, in effect on the date of this contract, shall 
govern all costs claimed, agreed to, or determined under this clause.  

(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made 
by the Contracting Officer under paragraph (f), (h), or (l) of this clause, except that if the Contractor 
failed to submit the termination settlement proposal within the time provided in paragraph (f) and failed 
to request a time extension, there is no right of appeal. If the Contracting Officer has made a 
determination of the amount due under paragraph (f), (h) or (l) of this clause, the Government shall pay 
the Contractor-  
(1) The amount determined by the Contracting Officer if there is no right of appeal or if no timely 

appeal has been taken; or  

(2) The amount finally determined on an appeal.  

 

(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-  

(1) All unliquidated advance or other payments to the Contractor, under the terminated portion of this 

contract;  

(2) Any claim which the Government has against the Contractor under this contract; and  

(3) The agreed price for, or the proceeds of sale of materials, supplies, or other things acquired by the 

Contractor or sold under this clause and not recovered by or credited to the Government.  
 
(l) The Contractor and Contracting Officer must agree to any equitable adjustment in fee for the continued 

portion of the contract when there is a partial termination. The Contracting Officer shall amend the 
contract to reflect the agreement.  

(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and 

payments against costs incurred by the Contractor for the terminated portion of the contract, if the 

Contracting Officer believes the total of these payments will not exceed the amount to which the 

Contractor will be entitled.  

 

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the 

excess to the Government upon demand, together with interest computed at the rate established by 

the Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the 

period from the date the excess payment is received by the Contractor to the date the excess is 

repaid. Interest shall not be charged on any excess payment due to a reduction in the Contractor's 

termination settlement proposal because of retention or other disposition of termination inventory 

until 10 days after the date of the retention or disposition, or a later date determined by the 

Contracting Officer because of the circumstances.  

 
(n) The provisions of this clause relating to fee are inapplicable if this contract does not include a fee.  
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Clause I.72 FAR 52.252-2 - CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if 

they were given in full text. Upon request, the Contracting Officer will make their full text 

available. Also, the full text of a clause may be accessed electronically at this/these address(es): 

 http://www.arnet.gov/far/ (Federal Acquisition Regulations) 

 Acquisition Regulation (Department of Energy Acquisition Regulations) 

 

Clause I.73 FAR 52.252-6 - AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR 

Chapter 1) clause with an authorized deviation is indicated by the addition of 

"(DEVIATION)" after the date of the clause.  

(b) The use in this solicitation or contract of any Department of Energy Regulation (48 CFR Part 

9) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after 

the name of the regulation.  

 

Clause I.88 DEAR 970.5203-3- CONTRACTOR’S ORGANIZATION (DEC 2000) (DEVIATION) 

[Use DEAR 970.5204-12 CONTRACTOR’S ORGANIZATION (APR 1984)] 

 

(a) Organization chart.  As promptly as possible after the execution of this Contract, the 

Contractor shall furnish to the Contracting Officer a chart showing the names, duties, and 

organization of key personnel to be employed in connection with the work, and shall furnish 

from time to time supplementary information reflecting changes therein. 

 

(b)  Supervisory representative of Contractor.  Unless otherwise directed by the Contracting 

Officer, a competent full-time resident supervisory representative of the Contractor 

satisfactory to the Contracting Officer shall be in charge of the work at the site at all times.  

This also applies to off-site work. 

 

(c)   Control of employees.  The contractor shall be responsible for maintaining satisfactory 

standards of employee competency, conduct, and integrity and shall be responsible for taking 

such disciplinary action with respect to his employees as may be necessary.  In the event the 

Contractor fails to remove any employee from the contract work whom DOE deems 

incompetent, careless, or insubordinate, or whose continued employment on the work is 

deemed by DOE to be contrary to the public interest, the Government reserves the right to 

require the Contractor to remove the employee. 

 

Clause I.95 DEAR 970.5215-3 - CONDITIONAL PAYMENT OF FEE, PROFIT, AND OTHER  

INCENTIVES — FACILITY MANAGEMENT CONTRACTS (AUG 2009) ALTERNATE II (AUG 

2009) 

 

(a) General. (1) The payment of earned fee, fixed fee, profit, or share of cost savings under this contract 

is dependent upon –  

 

 (i) The Contractor's or Contractor employees' compliance with the terms and conditions of this 

contract relating to environment, safety and health (ES&H), which includes worker safety and health 

(WS&H), including performance under an approved Integrated Safety Management System (ISMS); and 

 

http://www.arnet.gov/far/
http://professionals.pr.doe.gov/ma5/MA-5Web.nsf/Procurement/Acquisition+Regulation?OpenDocument
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 (ii) The Contractor's or Contractor employees' compliance with the terms and conditions of this 

contract relating to the safeguarding of Restricted Data and other classified information. 

 

(2) The ES&H performance requirements of this contract are set forth in its ES&H terms and conditions, 

including the DOE approved Contractor ISMS or similar document. Financial incentives for timely 

mission accomplishment or cost effectiveness shall never compromise or impede full and effective 

implementation of the ISMS and full ES&H compliance. 

 

(3) The performance requirements of this contract relating to the safeguarding of Restricted Data and 

other classified information are set forth in the clauses of this contract entitled, "Security" and "Laws, 

Regulations, and DOE Directives," as well as in other terms and conditions.  

 

(4) If the Contractor does not meet the performance requirements of this contract relating to ES&H or to 

the safeguarding of Restricted Data and other classified information during any performance evaluation 

period established under the contract pursuant to the clause of this contract entitled, ``Total Available 

Fee: Base Fee Amount and Performance Fee Amount,'' otherwise earned fee, fixed fee, profit or share of 

cost savings may be unilaterally reduced by the Contracting Officer.  

 

(b) Reduction Amount. (1) The amount of earned fee, fixed fee, profit, or share of cost savings that may 

be unilaterally reduced will be determined by the severity of the performance failure pursuant to the 

degrees specified in paragraphs (c) and (d) of this clause.  

 

(2) If a reduction of earned fee, fixed fee, profit, or share of cost savings is warranted, unless mitigating 

factors apply, such reduction shall not be less than 26% nor greater than 100% of the amount of earned 

fee, fixed fee, profit, or the Contractor's share of cost savings for a first degree performance failure, not 

less than 11% nor greater than 25% for a second degree performance failure, and up to 10% for a third 

degree performance failure. 

 

(3) In determining the amount of the reduction and the applicability of mitigating factors, the 

Contracting Officer must consider the Contractor's overall performance in meeting the ES&H or security 

requirements of the contract. Such consideration must include performance against any site specific 

performance criteria/requirements that provide additional definition, guidance for the amount of 

reduction, or guidance for the applicability of mitigating factors. In all cases, the Contracting Officer 

must consider mitigating factors that may warrant a reduction below the applicable range (see 48 CFR 

970.1504-1-2). The mitigating factors include, but are not limited to, the following ((v), (vi), (vii) and 

(viii) apply to ES&H only). 

 

(i) Degree of control the Contractor had over the event or incident. 

(ii) Efforts the Contractor had made to anticipate and mitigate the possibility of the event in advance. 

(iii) Contractor self-identification and response to the event to mitigate impacts and recurrence. 

(iv) General status (trend and absolute performance) of: ES&H and compliance in related areas;  

or of safeguarding Restricted Data and other classified information and compliance in related areas. 

(v) Contractor demonstration to the Contracting Officer's satisfaction that the principles of industrial 

ES&H standards are routinely practiced (e.g., Voluntary Protection Program, ISO 14000). 

(vi) Event caused by "Good Samaritan" act by the Contractor (e.g., offsite emergency response). 

(vii) Contractor demonstration that a performance measurement system is routinely used to improve and 

maintain ES&H performance (including effective resource allocation) and to support DOE corporate 

decision-making (e.g., policy, ES&H programs). 

(viii) Contractor demonstration that an Operating Experience and Feedback Program is functioning that 
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demonstrably affects continuous improvement in ES&H by use of lessons-learned and best practices 

inter- and intra-DOE sites. 

 

(4)(i) The amount of fee, fixed fee, profit, or share of cost savings that is otherwise earned by a 

Contractor during an evaluation period may be reduced in accordance with this clause if it is determined 

that a performance failure warranting a reduction under this clause occurs within the evaluation period.  

(ii) The amount of reduction under this clause, in combination with any reduction made under any other 

clause in the contract, shall not exceed the amount of fee, fixed fee, profit, or the Contractor's share of 

cost savings that is otherwise earned during the evaluation period. 

(iii) For the purposes of this clause, earned fee, fixed fee, profit, or share of cost savings for the 

evaluation period shall mean the amount determined by the Contracting Officer or Fee Determination 

Official as otherwise payable based on the Contractor's performance during the evaluation period. 

Where the contract provides for financial incentives that extend beyond a single evaluation period, this 

amount shall also include: any provisional amounts determined otherwise payable in the evaluation 

period; and, if provisional payments are not provided for, the allocable amount of any incentive 

determined otherwise payable at the conclusion of a subsequent evaluation period. The allocable amount 

shall be the total amount of the earned incentive divided by the number of evaluation periods over which 

it was earned.  

(iv) The Government will effect the reduction as soon as practicable after the end of the evaluation 

period in which the performance failure occurs. If the Government is not aware of the failure, it will 

effect the reduction as soon as practical after becoming aware. For any portion of the reduction requiring 

an allocation the Government will effect the reduction at the end of the evaluation period in which it 

determines the total amount earned under the incentive. If at any time a reduction causes the sum of the 

payments the Contractor has received for fee, fixed fee, profit, or share of cost savings to exceed the 

sum of fee, fixed fee, profit, or share of cost savings the Contractor has earned (provisionally or 

otherwise), the Contractor shall immediately return the excess to the Government. (What the Contractor 

"has earned" reflects any reduction made under this or any other clause of the contract.) 

(v) At the end of the contract –  

 

(A) The Government will pay the Contractor the amount by which the sum of fee, fixed fee, profit, or 

share of cost savings the Contractor has earned exceeds the sum of the payments the Contractor has 

received; or  

(B) The Contractor shall return to the Government the amount by which the sum of the payments the 

Contractor has received exceeds the sum of fee, fixed fee, profit, or share of cost savings the Contractor 

has earned. (What the Contractor "has earned'' reflects any reduction made under this or any other clause 

of the contract.) 

(c) Environment, Safety and Health (ES&H). Performance failures occur if the Contractor does not 

comply with the contract's ES&H terms and conditions, including the DOE approved Contractor ISMS. 

The degrees of performance failure under which reductions of earned or fixed fee, profit, or share of cost 

savings will be determined are:  

(1) First Degree: Performance failures that are most adverse to ES&H. Failure to develop and obtain 

required DOE approval of an ISMS is considered first degree. The Government will perform necessary 

review of the ISMS in a timely manner and will not unreasonably withhold approval of  

 

the Contractor's ISMS. The following performance failures or performance failures of similar import 

will be considered first degree.  

(i) Type A accident (defined in DOE Order 225.1A). 

(ii) Two Second Degree performance failures during an evaluation period. 

(2) Second Degree: Performance failures that are significantly adverse to ES&H. They include failures 
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to comply with an approved ISMS that result in an actual injury, exposure, or exceedence that occurred 

or nearly occurred but had minor practical long-term health consequences. They also include 

breakdowns of the Safety Management System. The following performance failures or performance 

failures of similar import will be considered second degree:  

(i) Type B accident (defined in DOE Order 225.1A). 

(ii) Non-compliance with an approved ISMS that results in a near miss of a Type A or B accident. A 

near miss is a situation in which an inappropriate action occurs, or a necessary action is omitted, but 

does not result in an adverse effect.  

(iii) Failure to mitigate or notify DOE of an imminent danger situation after discovery, where such 

notification is a requirement of the contract. 

(3) Third Degree: Performance failures that reflect a lack of focus on improving ES&H. They include 

failures to comply with an approved ISMS that result in potential breakdown of the System. The 

following performance failures or performance failures of similar import will be considered third 

degree: 

 

(i) Failure to implement effective corrective actions to address deficiencies/non-compliances 

documented through: external (e.g., Federal) oversight and/or reported per DOE Order 231.1-2 

requirements; or internal oversight of DOE Order 440.1A requirements. 

(ii) Multiple similar non-compliances identified by external (e.g., Federal) oversight that in aggregate 

indicate a significant programmatic breakdown. 

(iii) Non-compliances that either have, or may have, significant negative impacts to the worker, the 

public, or the environment or that indicate a significant programmatic breakdown. 

(iv) Failure to notify DOE upon discovery of events or conditions where notification is required by the 

terms and conditions of the contract. 

(d) Safeguarding Restricted Data and Other Classified Information. Performance failures occur if the 

Contractor does not comply with the terms and conditions of this contract relating to the safeguarding of 

Restricted Data and other classified information. The degrees of performance failure under which 

reductions of fee, profit, or share of cost savings will be determined are as follows: 

(1) First Degree: Performance failures that have been determined, in accordance with applicable law, 

DOE regulation, or directive, to have resulted in, or that can reasonably be expected to result in, 

exceptionally grave damage to the national security. The following are examples of performance failures 

or performance failures of similar import that will be considered first degree: 

(i) Non-compliance with applicable laws, regulations, and DOE directives actually resulting in, or 

creating a risk of, loss, compromise, or unauthorized disclosure of Top Secret Restricted Data or other 

information classified as Top Secret, any classification level of information in a Special Access Program 

(SAP), information identified as sensitive compartmented information (SCI), or high risk nuclear 

weapons-related data.  

(ii) Contractor actions that result in a breakdown of the safeguards and security management system that 

can reasonably be expected to result in the loss, compromise, or unauthorized disclosure of Top Secret 

Restricted Data, or other information classified as Top Secret, any classification level of information in a 

SAP, information identified as SCI, or high risk nuclear weapons-related data. 

(iii) Failure to promptly report the loss, compromise, or unauthorized disclosure of Top Secret Restricted 

Data, or other information classified as Top Secret, any classification level of information in a SAP, 

information identified as SCI, or high risk nuclear weapons-related data. 

(iv) Failure to timely implement corrective actions stemming from the loss, compromise, or 

unauthorized disclosure of Top Secret Restricted Data or other information classified as Top Secret, any 

classification level of information in a SAP, information identified as SCI, or high risk nuclear weapons-

related data. 
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(2) Second Degree: Performance failures that have been determined, in accordance with applicable law, 

DOE regulation, or directive, to have actually resulted in, or that can reasonably be expected to result in, 

serious damage to the national security. The following are examples of performance failures or 

performance failures of similar import that will be considered second degree:  

(i) Non-compliance with applicable laws, regulations, and DOE directives actually resulting in, or 

creating risk of, loss, compromise, or unauthorized disclosure of Secret Restricted Data or other 

information classified as Secret.  

(ii) Contractor actions that result in a breakdown of the safeguards and security management system that 

can reasonably be expected to result in the loss, compromise, or unauthorized disclosure of Secret 

Restricted Data, or other information classified as Secret. 

(iii) Failure to promptly report the loss, compromise, or unauthorized disclosure of Restricted Data or 

other classified information regardless of classification (except for information covered by paragraph 

(d)(1)(iii) of this clause).  

(iv) Failure to timely implement corrective actions stemming from the loss, compromise, or 

unauthorized disclosure of Secret Restricted Data or other classified information classified as Secret.  

 

(3) Third Degree: Performance failures that have been determined, in accordance with applicable law, 

regulation, or DOE directive, to have actually resulted in, or that can reasonably be expected to result in, 

undue risk to the common defense and security. In addition, this category includes performance failures 

that result from a lack of Contractor management and/or employee attention to the proper safeguarding 

of Restricted Data and other classified information. These performance failures may be indicators of 

future, more severe performance failures and/or conditions, and if identified and corrected early would 

prevent serious incidents. The following are examples of performance failures or performance failures of 

similar import that will be considered third degree: 

 

(i) Non-compliance with applicable laws, regulations, and DOE directives actually resulting in, or 

creating risk of, loss, compromise, or unauthorized disclosure of Restricted Data or other information 

classified as Confidential. 

(ii) Failure to promptly report alleged or suspected violations of laws, regulations, or directives 

pertaining to the safeguarding of Restricted Data or other classified information. 

(iii) Failure to identify or timely execute corrective actions to mitigate or eliminate identified 

vulnerabilities and reduce residual risk relating to the protection of Restricted Data or other classified 

information in accordance with the Contractor's Safeguards and Security Plan or other security plan, as 

applicable. 

(iv) Contractor actions that result in performance failures which unto themselves pose minor risk, but 

when viewed in the aggregate indicate degradation in the integrity of the Contractor's safeguards and 

security management system relating to the protection of Restricted Data and other classified 

information. 

 

(e) Minimum requirements for specified level of performance. (1) At a minimum the Contractor must perform 

the following:  

 

(i) The requirements with specific incentives which do not require the achievement of cost efficiencies in order 

to be performed at the level of performance set forth in the Statement of Work, Work Authorization Directive, 

or similar document unless an otherwise minimum level of performance has been established in the specific 

incentive;  

(ii) All of the performance requirements directly related to requirements specifically incentivized which do not 

require the achievement of cost efficiencies in order to be performed at a level of performance such that the 

overall performance of these related requirements is at an acceptable level; and 
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(iii) All other requirements at a level of performance such that the total performance of the contract is not 

jeopardized. 

 

(2) The evaluation of the Contractor's achievement of the level of performance shall be unilaterally determined 

by the Government. To the extent that the Contractor fails to achieve the minimum performance levels specified 

in the Statement of Work, Work Authorization Directive, or similar document, during the performance 

evaluation period, the DOE Operations/Field Office Manager, or designee, may reduce any otherwise earned 

fee, fixed fee, profit, or shared net savings for the performance evaluation period. Such reduction shall not result 

in the total of earned fee, fixed fee, profit, or shared net savings being less than 25% of the total available fee 

amount. Such 25% shall include base fee, if any.  

 

(f) Minimum requirements for cost performance. (1) Requirements incentivized by other than cost incentives 

must be performed within their specified cost constraint and must not adversely impact the costs of performing 

unrelated activities.  

 

(2) The performance of requirements with a specific cost incentive must not adversely impact the costs of 

performing unrelated requirements.  

 

(3) The Contractor's performance within the stipulated cost performance levels for the performance evaluation 

period shall be determined by the Government. To the extent the Contractor fails to achieve the stipulated cost 

performance levels, the DOE Operations/Field Office Manager, or designee, may reduce in whole or in part any 

otherwise earned fee, fixed fee, profit, or shared net savings for the performance evaluation period. Such 

reduction shall not result in the total of earned fee, fixed fee, profit or shared net savings being less than 25% of 

the total available fee amount. Such 25% shall include base fee, if any. 

 

DOE-I-1003  Modification by DOE Acquisition Letter 2008-05 to FAR 52.223-5 Pollution Prevention and 

Right-to-Know Information 

Change "section 503 of Executive Order 13148" to "Implementing Instruction VIII of Executive 

Order 13423" in paragraph (a); change "section 502 and 503 of Executive Order 13148" to 

"Implementing Instruction VIII of Executive Order 13423" in paragraph (c)(6); and change 

"Section 401 of Executive Order 13146" to "Section 3(b) of Executive Order 13423" in the 

additional sentence required by Alternates I or II. (End of Clause) 

 

DOE-I-1004 Modification by DOE AL 2008-05 to FAR 52.223-10 Waste Reduction Program 

Change "section 503 of Executive Order 13148" to "Implementing Instruction VIII of Executive 

Order 13423" in paragraph (a); change "section 502 and 503 of Executive Order 13148" to 

"Implementing Instruction VIII of Executive Order 13423" in paragraph (c)(6); and change 

"Section 401 of Executive Order 13146" to "Section 3(b) of Executive Order 13423" in the 

additional sentence required by Alternates I or II. (End of Clause) 

 

DOE-I-1005  Modification by DOE AL 2008-05 to DEAR 970.5223-2 Affirmative Procurement Program 

 

Change "Executive Order 13101" to "Executive Order 13423" in paragraph (a). 

(End of Clause) 
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DOE-I-1006  Modification by DOE AL 2008-05 to DEAR 970.5223-5 DOE Motor Vehicle Fleet Fuel 

Efficiency 

 

Change "Executive Order 13149, Greening the Government through Federal Fleet and 

Transportation Efficiency" to "Executive Order 13423" where it first appears; change "Executive 

Order 13149 (April 2001)" to "Executive Order 13423" at its second appearance; and change 

"Section 506 of Executive Order 13149" to "Section 8 of Executive Order 13423" at its final 

appearance. (End of Clause) 

 

 

Clause I.114 DEAR 970.5232-3 ACCOUNTS, RECORDS, INSPECTION (AUG 2009) AS AMENDED BY 

DOE AL 2009-09 (JUNE 2009)   

  

(a) Accounts. The Contractor shall maintain a separate and distinct set of accounts, records, 

documents, and other evidence showing and supporting: all allowable costs incurred; 

collections accruing to the Contractor in connection with the work under this  contract, 

other applicable credits, negotiated fixed amounts, and fee accruals under this contract;  

and the receipt, use, and disposition of all Government property coming into the 

possession of the Contractor under this contract. The system of accounts employed by the 

Contractor shall be satisfactory to DOE and in accordance with generally accepted 

accounting principles consistently applied. 

 

(b)  Inspection and audit of accounts and records. All books of account and records relating to 

this contract shall be subject to inspection and audit by DOE or its designees in 

accordance with the provisions of Clause, Access to and Ownership of Records, at all 

reasonable times, before and during the period of retention provided for in paragraph (d) 

of this clause,  and the Contractor shall afford DOE proper facilities for such inspection 

and audit. 

 

(c)  Audit of subcontractors’ records. The Contractor also agrees, with respect to any 

subcontracts (including fixed-price or unit-price subcontracts or purchase orders) where, 

under the terms of the subcontract, costs incurred are a factor in determining the amount 

payable to the subcontractor of any tier, to either conduct an audit of the subcontractor’s 

costs or arrange for such an audit to be performed by the cognizant  government audit 

agency through the Contracting Officer. 

 

(d)  Disposition of records. Except as agreed upon by the Government and the Contractor, all 

financial and cost reports, books of account and supporting documents, system files, data 

bases, and other  data evidencing costs allowable, collections accruing to the Contractor 

in connection with the work  under this contract, other applicable credits, and fee accruals 

under this contract, shall be the property of the Government, and shall be delivered to the 

Government or otherwise disposed of by the Contractor either as the Contracting Officer 

may from time to time direct during the progress of the work or, in any event, as the 

Contracting Officer shall direct upon completion or termination of this contract  and final 

audit of accounts hereunder. Except as otherwise provided in this contract, including 

provisions of Clause, Access to and Ownership of Records, all other records in the 

possession of the Contractor relating to this contract shall be preserved by the Contractor 
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for a period of three years after final payment under this contract or otherwise disposed of 

in such manner as may be agreed upon by the Government and the Contractor. 

 

(e)  Reports. The Contractor shall furnish such progress reports and schedules, financial and 

cost reports, and other reports concerning the work under this contract as the Contracting 

Officer may from time to time require. 

 

(f)  Inspections. The DOE shall have the right to inspect the work and activities of the 

Contractor under this contract at such time and in such manner as it shall deem 

appropriate. 

 

(g)  Subcontracts. The Contractor further agrees to require the inclusion of provisions similar 

to those in paragraphs (a) through (g) and paragraph (h) of this clause in all subcontracts 

(including fixed-price or unit-price subcontracts or purchase orders) of any tier entered 

into hereunder where, under the terms of the subcontract, costs incurred are a factor in 

determining the amount payable to the subcontractor. 

 

(h)  Comptroller General. 

 

 (1)  The Comptroller General of the United States, or an authorized representative, 

shall have access to and the right to examine any of the Contractor's or 

subcontractor’s directly pertinent records involving transactions related to this 

contract or a subcontract hereunder and to interview any current employee 

regarding such transactions. 

 

(2)  This paragraph may not be construed to require the Contractor or subcontractor to 

create or maintain any record that the Contractor or subcontractor does not 

maintain in the ordinary course of business or pursuant to a provision of law. 

 

(3)  Nothing in this contract shall be deemed to preclude an audit by the Government 

Accountability Office of any transaction under this contract. 

 

(i)  Internal audit. The Contractor agrees to design and maintain an internal audit plan and an 

internal audit organization. 

 

(1)  Upon contract award, the exercise of any contract option, or the extension of the 

contract, the Contractor must submit to the Contracting Officer for approval an 

Internal Audit Implementation Design to include the overall strategy for internal 

audits.  The Audit Implementation Design must describe: 

 

(i)  The internal audit organization's placement within the Contractor's 

organization and its reporting requirements; 

 

(ii)  The audit organization's size and the experience and educational standards 

of its staff; 

 

(iii)  The audit organization's relationship to the corporate entities of the 

Contractor; 
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(iv)  The standards to be used in conducting the internal audits; 

 

(v)  The overall internal audit strategy of this contract, considering particularly 

the method of auditing costs incurred in the performance of the contract; 

 

(vi)  The intended use of external audit resources; 

 

(vii)  The plan for audit of subcontracts, both pre-award and post-award; and 

 

(viii)  The schedule for peer review of internal audits by other Contractor 

internal audit organizations, or other independent third party audit entities 

approved by the DOE Contracting Officer. 

 

(2)  By each January 31 of the contract performance period, the Contractor must 

submit an annual audit report, providing a summary of the audit activities 

undertaken during the previous fiscal year. That report shall reflect the results of 

the internal audits during the previous fiscal year and the actions to be taken to 

resolve weaknesses identified in the Contractor's system of business, financial, or 

management controls. 

 

(3)  By each June 30 of the contract performance period, the Contractor must submit 

to the Contracting Officer an annual audit plan for the activities to be undertaken 

by the internal audit organization during the next fiscal year that is designed to 

test the costs incurred and Contractor management systems described in the 

internal audit design. 

 

(4)  The Contracting Officer may require revisions to documents submitted under 

paragraphs (i)(1), (i)(2), and (i)(3) of this clause, including the design plan for the 

internal audits, the annual report, and the annual internal audits. 

 

(j)  Remedies. If at any time during contract performance, the Contracting Officer determines that 

unallowable costs were claimed by the Contractor to the extent of making the Contractor's management controls 

suspect, or the Contractor's management systems that validate costs incurred and claimed suspect, the 

Contracting Officer may, in his or her sole discretion, require the Contractor to cease using the special financial 

institution account in whole or with regard to specified accounts, requiring reimbursable costs to be claimed by 

periodic vouchering. In addition, the Contracting Officer, where he or she deems it appropriate, may: Impose a 

penalty under 48 CFR 970.5242-1, Penalties for Unallowable Costs; require a refund; reduce the Contractor's 

otherwise earned fee; and take such other action as authorized in law, regulation, or this contract  
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U. S. DEPARTMENT OF ENERGY - STRATEGIC PETROLEUM RESERVE 

PROPOSED FISCAL YEAR 2011 DIVERSITY CONTRACTING GOALS  

DynMcDermott Petroleum Operations Company  

Contract No. DE-AC96-03PO92207 
 FISCAL YEAR 2009 

         ACTUALS           

FISCAL YEAR 2010 

    PROJECTED     

FISCAL YEAR 2011 

       PROPOSED GOALS        

    DOE PRIME CONTRACTS $000 % $000 % $000 % 

Total Obligations N/A N/A N/A N/A N/A N/A 

Small Business N/A N/A N/A N/A N/A N/A 

Small Business Set-Aside N/A N/A N/A N/A N/A N/A 

8(a) Contracts N/A N/A N/A N/A N/A N/A 

Other Disadvantaged Business N/A N/A N/A N/A N/A N/A 

Woman-owned Business N/A N/A N/A N/A N/A N/A 

          M&O CONTRACTS       

Total Obligations 63,290 100.0 49,654 100.0 56,475 100.0 

Small Business 26,683 42.16 23,039 46.4 26,204 46.4 

Small Disadvantaged Business 7,112 11.24 2,483 5.0 2,824 5.0 

8(a) Contracts Included in SDB Included 

in SDB 

Included in SDB Included in 

SDB 

Included in 

SDB 

Included in 

SDB 

Veteran Owned Small Business N/A N/A N/A N/A  N/A 

Service-Disabled Veteran Owned 

Small Business 

340 .54 1,490 3.0 1,694 3.0 

HUBZone Small Business 4,097 6.47 1,490 3.0 1,694 3.0 

Small Woman-Owned Business 6,433 10.16 2,483 5.0 2,824 5.0 

       

 

Prepared By:  Neil Cagle (504) 734-4466   Date: August 19, 2010 __ __ 
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DOE/SPRPMO 

DIRECTIVES 

 

Date 

 

Title 

DOE O 110.3A 01/25/07 Conference Management 

DOE O 130.1 09/29/95 Budget Formulation Process 

DOE O 142.1 01/13/04 Classified Visits Involving Foreign Nationals 

DOE O 142.3 

Change 1 

Memorandum from Deputy 

Secretary of Energy 

06/18/04 

02/28/08 

03/09/10 

Unclassified Foreign Visits and Assignments 

DOE O 150.1 05/08/08 Continuity Program 

DOE O 151.1C 11/02/05 Comprehensive Emergency Management System 

DOE O 200.1A 12/23/08 Information Management Program 

DOE O 205.1A 12/04/06 Cyber Security Management  

DOE O 206.1 01/16/09 Department of Energy Privacy Program  

DOE O 210.2 06/12/06 DOE Corporate Operating Experience Program 

DOE O 221.1A 04/19/08 Reporting Fraud, Waste, and Abuse to the Office of Inspector General 

DOE O 221.2A 02/25/08 Cooperation with the Office of Inspector General 

DOE O 225.1A 11/26/97 Accident Investigations 

DOE O 226.1A 07/31/07 Implementation of DOE Oversight Policy 

DOE O 231.1A 

Admin Change 

08/19/03 

06/03/04 

Environment, Safety and Health Reporting 

DOE O 241.1A 04/09/01 Scientific and Technical Information Management 

DOE O 243.1 02/03/06 Records Management Program 

DOE O 243.2 02/02/06 Vital Records 

DOE O 251.1A 01/30/98 Directives System 

DOE O 252.1 11/19/99 Technical Standards  

DOE O 350.1 

Change 001 

Change 002 

Change 003 

09/30/96 

05/08/98 

11/22/09 

02/23/10 

Contractor Human Resource Management Programs 

DOE O 412.1 04/20/99 Work Authorization System 

DOE O 413.1B 10/28/08 Internal Control Program 

DOE O 413.3A 

Change 1 

07/28/06 

11/17/08 

Program and Project Management for the Acquisition of Capital Assets 

DOE O 414.1C 06/17/05 Quality Assurance 

DOE O 420.1B 

Change 1 

12/22/05 

04/19/10 

Facility Safety 
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DOE O 422.1 06/29/10 Conduct of Operations 

DOE O 430.1B 09/24/03 Real Property Asset Management 

DOE O 430.2B 02/27/08 Departmental Energy, Renewable Energy and Transportation Management 

DOE O 440.2B 

Change 1 

11/27/02 

11/19/06 

Aviation Management Safety 

DOE O 442.1A 06/06/01 Employee Concerns Program 

DOE O 450.1A 06/04/08 Environmental Protection Program 

DOE O 460.1C 05/14/10 Packaging and Transportation Safety 

DOE O 460.2A 12/22/04 Departmental Materials Transportation and Packaging Management 

DOE O 470.2B 10/31/02 Independent Oversight and Performance Assurance Program 

DOE O 470.3B 08/12/08 Graded Security Protection Plan 

DOE O 470.4 08/26/05 Safeguards and Security Program 

DOE O 471.1B 03/01/10 Identification and Protection of Unclassified Controlled Nuclear Information 

DOE O 471.3 04/09/03 Protecting Official Use Only Information 

DOE O 475.1 12/10/04 Counterintelligence Program 

DOE O 475.2 08/28/07 Identifying Classified Information  

DOE O 534.1B 01/06/03 Accounting 

DOE O 544.1 10/12/04 Priorities and Allocations Program 

DOE O 551.1C 06/24/08 Official Foreign Travel 

DOE O 580.1 

Change 1 

12/07/05 

05/08/08 

Department of Energy Personal Property Management Program 

DOE 1450.4 11/12/92 Consensual Listening-In to or Recording Telephone/Radio Conversations 

DOE O 2340.1C 06/08/92 Coordination of General Accounting Office Activities 

DOE 5639.8A 07/23/93 Security of Foreign Intelligence Information and Sensitive Compartmented 

Information Facilities 

DOE 5670.1A 01/15/92 Management and Control of Foreign Intelligence 

DOE M 205.1-3 04/17/06 Telecommunications Security Manual 

DOE M 205.1-4 03/08/07 National Security System Manual 

DOE M 205.1-5 

Admin Chg 1  

08/12/08 

09/01/09 

Cyber Security Process Requirements Manual  

DOE M 205.1-6 

Admin Chg 1 

12/23/08 

09/01/09 

Media Sanitization Manual 

DOE M 205.1-7 

Admin Chg 1 

01/05/09 

09/01/09 

Security Controls for Unclassified Information Systems  

DOE M 205.1-8 

Admin Chg 1 

01/08/09 

09/01/09 

Cyber Security Incident Management Manual  
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DOE M 231.1-1A 

Change 1 

Change 2 

03/19/04 

09/09/04 

06/12/07 

Environmental Safety and Health Reporting Manual 

DOE M 231.1-2 08/19/03 Occurrence Reporting and Processing of Operations Information 

DOE M 251.1-1A 01/30/98 Directives System Manual 

DOE M 440.1-1A 01/09/06 DOE Explosives Manual 

 

DOE M 441.1-1 03/07/08 Nuclear Material Packaging Manual  

DOE M 450.4-1 11/01/06 Integrated Safety Management System Manual 

DOE M 470.4-1 

Change 1 

08/26/05 

03/07/06 

Safeguards and Security Program Planning and Management 

DOE M 470.4-2A 07/23/09 Physical Protection 

DOE M 470.4-3A 11/05/08 Contractor Protective Force 

DOE M 470.4-4A 01/16/09 Information Security Manual 

DOE M 470.4-5 08/26/05 Personnel Security 

DOE M 470.4-6 08/26/05 Nuclear Material Control and Accountability 

DOE M 470.4-7 08/26/05 Safeguards and Security Program References 

DOE M 471.3-1 04/09/03 Manual for Identifying and Protecting Official Use Only Information 

DOE M 475.1-1B 08/28/07 Manual for Identifying Classified Information 

DOE N 203.1 10/02/00 Software Quality Assurance 

DOE N 205.2 11/01/99 Foreign National Access to Cyber Systems 

DOE N 205.3 11/23/99 Password Generation, Protection, and Use 

DOE N 205.8 02/11/04 Cyber Security Requirements for Wireless Devices and Information Systems 

DOE N 205.9 02/19/04 Certification and Accreditation Process for Information Systems Including National 

Security Systems 

DOE N 205.10 02/19/04 Cyber Security Requirement for Risk Management 

DOE N 205.11 02/19/04 Security Requirements for Remote Access to DOE and Applicable Contractor 

Information Technology Systems 

DOE N 206.4 06/29/07 Personal Identity Verification 

SPRPMO O 130.1B 

Change 1 

03/14/05 Management and Operating Contractor's Annual Operating Plan Formulation and 

Execution 

SPRPMO O 151.2B 06/06/06 Drawdown Readiness Program 

SPRPMO O 200.1 12/11/00 Intranet/Internet Web Page Publishing Process 

SPRPMO O 200.2 02/02/02 Information Management Council and Information Systems Planning Committee 

SPRPMO O 200.3 07/12/07 Information Technology Guidance Implementation Process 

SPRPMO O 206.1 

Change 1 

11/01/06 

02/01/07 

Personal Identity Verification 
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SPRPMO O 210.1A 09/22/06 Milestone Control 

SPRPMO O 220.1C 10/04/06 On-Site Management Appraisals 

SPRPMO O 220.2D 07/15/09 Observation Reports 

SPRPMO O 231.1A 

Change 1 

03/22/07 

11/26/08 

Occurrence Reporting and Processing System 

SPRPMO O 414.1B 11/07/05 Quality Assurance 

SPRPMO O 416.1  08/10/10 SPRPMO Petroleum Accountability 

SPRPMO O 420.1B 05/18/06 Conduct of Operations Requirements for SPR Facilities  

SPRPMO O 430.1B 

Change 1 

12/14/07 

12/23/08 

SPRPMO Reliability, Availability and Maintainability Program 

SPRPMO O 431.1 02/11/08 SPR Design Criteria  

SPRPMO O 432.1B 05/13/09 SPR Facilities/Equipment Turnover and Startup Procedure 

SPRPMO O 433.1B 09/27/07 Maintenance Management Program 

SPRPMO O 434.1C 03/12/08 Recovery Program 

SPRPMO O 440.2B 02/27/08 Aviation Implementation Plan 

SPRPMO O 440.4 08/16/07 Policy on Preventing Violence in the Workplace 

SPRPMO O 451.1C 01/26/07 SPRPMO National Environmental Policy Act (NEPA) Implementation Plan 

SPRPMO O 471.4 06/30/04 Reporting Incidents of Security Concern 

SPRPMO O 534.1 

Change 1 

03/15/02 

05/14/03 

Financial Accounting for the SPR Crude Oil Inventory 

SPRPMO M 243.1-1C 04/10/06 Records Disposition Manual  

SPRPMO M 410.1-1A 

Change 1 

11/10/03 

08/30/06 

Configuration Management Program Manual 

SPRPMO M 413.1-1A 02/20/09 Crude Oil Quality Program and Test Criteria Manual 

SPRPMO M 414.1-1A 09/30/03 Quality Assurance Manual 

SPRPMO M 442.1-1A 

Change 1 

06/04/02 

08/25/04 

Employee Concerns Manual 

SPRPMO M 450.1-1B 03/26/09 Environment Safety and Health Manual  

SPRPMO M 470.4-1 07/13/07 SPRPMO Security Manual 

SPRPMO N 450.5A 02/03/10 SPR Environment, Security, Safety, Health, and Emergency Preparedness Goals, FY 

2010 
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APPENDIX G - KEY PERSONNEL 

 

Pursuant to the clause entitled ―Key Personnel,‖ the following positions are considered to 

be essential to work being performed. 

 

Title Name 

Project Manager Robert McGough 

Executive Vice President and Assistant Project 

Manager for Management and Administration 

Walter E. Newcomb, Ph.D. 

Director, Operations and Maintenance J. P. Martinez 

Site Director – West Hackberry Roger Marcantel 

Site Director – Bayou Choctaw Scott Landry 

Site Director – Big Hill Tim Lewis 

Site Director – Bryan Mound Jimmy Salinas 

Director, Cavern Integrity James (Mark) Erskine 

Director, Engineering  Deborah Hojem 

Director, Data Systems Leslie Williams 

Director, Technical Assurance William Bozzo 

Director, Security and Emergency Preparedness Duane Johnson 

Director, Human Resources & Development Dione Heusel 

Director, Finance/CFO Colleen Yates 

General Counsel John Poindexter 
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APPENDIX K 

DYNMCDERMOTT PETROLEUM OPERATIONS COMPANY 

MANAGERIAL PERSONNEL 
 
Position           Employee 

 
PROJECT MANAGER     Robert McGough 
 
Direct Reports: 
Assistant Project Manager,     Walter Newcomb 
    Management and Administration     
Director, Operations & Maintenance    J. P. Martinez 
Director, Cavern Integrity     James (Mark) Erskine 
Director, Engineering      Deborah Hojem 
Director, Data Systems     Leslie Williams 
Director, Technical Assurance    William Bozzo 
Director, Security & Emergency Preparedness  Duane Johnson 
Director, Internal Audit     William Coggin  
General Counsel       John Poindexter 
Contracts Manager      Randy J. Sutton 
 
 
ASSISTANT PROJECT MANAGER, 
    MANAGEMENT AND ADMINISTRATION  
 
Direct Reports: 
Director, Finance       Colleen Yates 
Director, Human Resources and Development  Dione Heusel 
Director, Property and Facilities    Melvin Labat 
Manager, Procurement     Mary Leingang 
Manager, Project Management    Edwin Kapinus 
 
 
OPERATIONS AND MAINTENANCE 
 
Direct Reports: 
Manager, Maintenance & Material     Alan Mika  
Manager, Operations       Darryl Rickner 
 
Site Directors: 
Bayou Choctaw       Scott Landry 
Big Hill        Tim Lewis 
Bryan Mound        Jimmy Salinas 
West Hackberry       Roger Marcantel 
 
 
CAVERN INTEGRITY 
 
Direct Report: 
Manager, Field Workover     Johnny C. Guillory, Sr. 
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ENGINEERING 
 
Direct Report: 
Manager, Engineering      Janet Robert 
 
Direct Reports to Manager, Engineering: 
Manager, Subcontracts Project Manager   Otto (Steve) Phillips 
Manager, Operational Systems    Patrick Mihalik 
Manager, Project Control     Ken Ehrle 
Manager, Technical Services     Brenda Daws 
 
DATA SYSTEMS 
 
Direct Reports: 
Manager, Customer and Information Systems  Bryan Roussel 
Manager, Control Systems     Randal Bridges 
Manager, Cyber Security     Chris Shipp 
Manager, Business Systems & Software   John Baudouin 
 
TECHNICAL ASSURANCE 
 
Direct Reports: 
Manager, Environmental Department    David Folse 
Manager, Occupational Safety & Health    Suzanne Broussard 
Manager, Quality Assurance     Wade Sickinger 
Manager, Office of Strategy Management   David Stoltz 
 
 
FINANCE 
 
Direct Reports: 
Manager, Cost Reporting     Germaine Gross  
Manager, Financial Services     Michele King 
 
 
HUMAN RESOURCES & DEVELOPMENT 
 
Direct Report: 
Manager, Human Resources     Ginger Roques 
 
PROPERTY & FACILITIES 
 
Direct Report: 
Manager, Property      Rod Steib 
 
 
SECURITY & EMERGENCY PREPAREDNESS 

 
Direct Reports: 
Manager, Emergency Preparedness    Tommy Long 
Manager, Personnel & Internal Security   Jeff Dugar 
Manager, Protection & Physical Security   Jordan Jones  
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INTERNAL AUDIT 
 
Direct Report: 
No managerial direct reports 
 

GENERAL COUNSEL 

 
Direct Reports: 
Senior Project Counsel     Randy Sutton 
Senior Project Counsel     Sophia Ryan 
 

 

 


